STATE OF RHODE ISLAND
DEPARTMENT OF ADMINISTRATION

SOLICITATION NUMBER 7548399
DEMOLITION, ASBESTOS AND
ABATEMENT OF EXISTING STRUCTURES AT
BLDGS 79 (SERVICE BLDG) AND 80 (KITCHEN,
DINING HALL) - PASTORE CENTER

“PUBLIC COPY”

PREPARED BY:

J. R. VINAGRO CORPORATION
2208 PLAINFIELD PIKE
JOHNSTON, RI 02919
(401)943-7100
FAX(401)647-5041



Bid/RFPNumber:
Bid/RFP Title:

Opening Date & Time:

RIVIP Vendor 1D #:
Vendor Name:
Address:

Telephone:

Fant:

E-Mail:

Contact Person:
Title:

R.l. Foreign Corp #:

State of Rhode Island and Providence Plantations Contract Offer

RIVIP BIDDER CERTIFICATION COVER FORM

SECTION 1 - VENDOR INFORMATION

7548399A2
DEMOLITION, ASBESTOS AND ABATEMENT OF EXISTING STRUCTURES,PASTORE
CENTER, ADD. 2 (15 PGS)

21712014 11:00 AM
67718
J.R. Vinagro Corporation

2208 Plainfield Pike

Johnston, Rl 02919

USA

401-943-7100
401-647-5041
karenh@yjrvinagrocorp.com
Karen Hilton
ProjectCoordinator

NOTICE TO VENDORS

Each bid proposal for a public works project must include a "public copy" to be available for public
inspection upon the opening of bids. Bid propoesals that do not include a copy for public inspection will
be deemed nonresponsive. For further information on how to comply with this statutory requirement, see
R. 1. Gen. Laws §§ 37-2-18(b) and (j). Also see Procurement Regulation 5.11, and in addition, for highway
and bridge projects, also see Procurement Regulation 5.13, accessible at www.purchasing.ri.gov.

NOTE: AWARD OF CONTRACTS AND PURCHASE ORDERS SHALL BE SUBJECT, AT THE DISCRETION OF
THE PURCHASING AGENT, TO THE OFFEROR COMPLETING AN ON-LINE RIVIP REGISTRATION at
www.purchasing.ri.gov. Itis THE RESPONSIBILITY OF THE VENDOR to make on-line corrections/updates using
the Vendor maintenance program on the Rl Division of Purchases Web Site.

SECTION 2 — REQUIREMENTS

ALL OFFERS ARE SUBRJECT TO THE REQUIREMENTS, PROVISIONS AND PROCEDURES CONTAINED IN THIS
CERTIFICATION FORM. Offerors are expected to READ, SIGN and COMPLY WITH all requirements. Failure to do so
may be grounds for disqualification of the offer contained herein.
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Section 2.1 - RULES FOR SUBMITTING OFFERS

2 1A. This CERTIFICATION FORM MUST BE ATTACHED IN ITS ENTIRETY TO THE FRONT OF THE OFFER and shall be considered an integral part of
each offer made by a vendor fo enter into a contract with the State of Rhode Island, Division of Purchases. As such, submittal of the entire Bidder
Cerlification Cover Form, signed by a duly authorized representative of the offeror attesting that he/she (1) has read and agrees to comply with the
requirements set forth herein and (2) to the accuracy of the information provided and the offer extended, is a mandatory part of any contract award.

To assure that offers are considerad on time, each offer must be submitted with the specific Bid/RFP/LOI number (provided above) and the date and time of
opening marked in the upper left hand corner of envelope. Each bid/offer must be submitted in separate sealed envelopes.

A complete, signed (in ink) offer package must be delivered to the Division of Purchases (via any mail or messenger service) by the time and date specified
for the opening of responses in a sealed envelope.

Bids must be submitted on the RI bid solicitation forms provided, indicating brand and part numbers of items offered, as appropriate. Bidders must submit
detailed cuts and specs on items offered as equivalent to brands requested WITH THE OFFER. Bidders must be able to submit samples if requested.
Mail To: Division of Purchases, One Capitol Hill, Second Floor, Providence, Rl 02908-5855.

Documents misdirected to other State locations or which are not present in the Division of Purchases at the time of opening for whatever cause will be

deemed fo be late and will not be considered. For the purposes of this requirement, the official time and date shall be that of the time clock in the Division of
Purchases. Postmarlks shall not be considered proof of timely submission.

2.1B. RIVIP SOLICITATIONS. To assure maximum access opportunities for users, public bid/RFP solicitations shall be posted on the RIVIP for a minimum
of seven days and no amendments shall be made within the last five days before the date an offer is due. Except when access to the Web Site has been
severely curtailed and it is determined by the State Purchasing Agent that special circumstances preclude extending a solicitation due date, requests to mail
or fax hard copies of solicitations will not be honored. When the result of an Internet solicitation is unsuccessful, the State of Rhode Island will cancel the
original solicitation and resolicit the original offer directly from vendors.

2.2. PRICING. Offers are irrevocable for sixty (60) days from the opening date (or such other extended period set forth in the solicitation) and may not be
withdrawn, except with the express permission of the State Purchasing Agent. All pricing will be considered to be firm and fixed unless otherwise indicated.
The State of Rhode Island is exempt from Federal excise taxes and State Sales and Use Taxes. Such taxes shall not be included in the bid price. PRICES
QUOTED ARE FOB DESTINATION,

2.3. DELIVERY and PRODUCT QUALITY. All offers must define delivery dates for all items; if no delivery date is specified, it is assumed that immediate
delivery from stock will be made. The contractor will be responsible for delivery of materials in first class condition. Rejected materials will be at vendor's
expense.

2.4. PREVAILING WAGE, OSHA SAFETY TRAINING, and APPRENTICESHIP REQUIREMENTS.

Bidders must comply with the provisions of the Rhode Island labor laws, including R. I. Gen. Laws §§ 37-13-1 et seq. and occupational safety laws, including
R. |. Gen. Laws §§ 28-20-1 et seq. These laws mandate for public works construction projects the payment of prevailing wage rates, the implementation
and maintenance of occupational safety standards, and for projects with a minimum value of $1 Million, the employment of apprentices. The successful
Bidder must submit certifications of compliance with these laws from each of its subcontractors prior to their commencement of any work. Prevailing wage
rates, apprenticeship requirements, and other workforce and safety regulations are accessible at www.dlt.ri.gov.

2.5. PUBLIC RECORDS. Offerors are advised that all materials submitted to the State for consideration in response fo this solicitation will be considered
without exception to be Public Records pursuant to Title 38 Chapter 2 of the Rhode Island General Laws, and will be released for inspection immediately
upon request once an award has been made. Offerors are encouraged to attend public bid/RFP openings to obtain information; however, bid/RFP response
summaries may be reviewed after award(s) have been made by using the RIVIP at any time or appearing in person at the Division of Purchases Mondays
through Fridays between 8:30 a.m. and 3;30 p.m. Telephone requests for results will not be honored. Written requests for results will only be honored if the
information is not available on the RIVIP.

SECTION 3 - AWARD DETERMINATION

Award will be made to the responsive and responsible offeror quoting the lowest net price in accordance with specifications, for any individual item(s), for
major groupings of items, or for all items listed, at the State’s sole option.

3.1. BID SURETY. Where bid surety is required, bidder must furnish a bid bond or certified check for 5% of the bid total with the bid, or for such other
amount as may be specified. Bids submitted without a required bid surety will not be considered.

3.2. SPECIFICATIONS. Unless specified “no substitute,” product offerings equivalent in quality and performance will be considered (at the sole option of the

State) on the condition that the offer is accompanied by detailed product specifications. Offers which fail to include alternate specifications may be deemed
nonresponsive.

SECTION 4 — CONTRACT PROVISIONS

4.1. VENDOR AUTHORIZATION TO PROCEED.

4.1A. When a purchase order, change order, contract/agreement or contract/agreement amendment is issued by the RI Division of Purchases, no claim for
payment for services rendered or goods delivered contrary fo or in excess of the contract terms and scope shall be considered valid unless the vendor has
obtained a written change order or contract amendment issued by the Division of Purchases PRIOR TO delivery.

4.1B. Any offer, whether in response to a solicitation for proposals or bids, or made withoui a solicitation, which is accepted in the form of an order OR
Pricing Agreement made in writing by the Purchasing Agent, or a state official with purchasing authority delegated by the Purchasing Ageni, shall be
considered a binding coniract.
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4.2. REGULATIONS, GENERAL TERMS AND CONDITIONS GOVERNING STATE CONTRACTS. This solicitation and any contract or purchase order
arising from it are issued in accordance with the specific requirements described herein, and the State’s Purchasing Laws and Regulations and other
applicable State Laws. The Regulations, General Terms and Conditions are incorporated into all state contracts. These regulations and basic information
on How To Do Business with the State of Rhode Island are posted on the Rhode Island Vendor Information Program Website (www.purchasing.ri.gov).

4.2A. ARRA SUPPLEMENTAL TERMS AND CONDITIONS. Contracts and sub-awards funded in whole or in part by the American Recovery and
Reinvestment Act of 2009. Pub.L.No. 111-5 and any amendments thereto, such contracts and sub-awards, shall be subject to the Supplemental Terms and
Conditions For Contracts and Sub-awards Funded in Whole or in Part by the American Recovery and Reinvestment Act of 2009. Pub.L.No. 111-5 and any
amendments thereto located on the Division of Purchases website at www.purchasing.ri.gov.

4.3. EQUAL EMPLOYMENT OPPORTUNITY. Compliance certificate and agreement procedures will apply to all awards for supplies or services valued at
$10,000 and more. Minority Business Enterprise policies and procedures, including subcontracting opportunities as described in Title 37 Chapter 14.1, of
the Rhode Island General Laws, also apply.

4.4, PERFORMANCE BONDS. Where indicated, successful bidder must furnish a 100% performance bond and labor and payment bond for contracts
subject to Title 37 Chapters 12 and 13 of the Rhode Island General Laws. All bonds must be furnished by a surety company authorized to conduct business
in the State of Rhode Island. Performance bonds must be submitted within 21 calendar days of the issuance of a tentative notice of award.

4.5, DEFAULT and NON-COMPLIANCE. Default and/or non-compliance with the RIVIP requirements and any other aspects of the award may result in
withholding of payment(s), contract termination, debarment, suspension, or any other remedy necessary that is in the best interest of the state.

4.6. COMPLIANCE. Vendor must comply with all applicable federal, state and local laws, regulations and ordinances.

4.7. SPRINKLER IMPAIRMENT AND HOT WORK. The Confractor agrees to comply with the practices of the State's insurance carrier for sprinkler
impairment and hot work. Prior to performing any worl, the Contractor shall obtain the necessary information for compliance from the Risk Management
Office at the Department of Administration or the agency for which worlc will be performed.

SECTION 5 ~ CERTIFICATIONS AND DISCLOSURES
ALL CONTRACT AWARDS ARE SUBJECT TO THE FOLLOWING DISCLOSURES & CERTIFICATIONS

Offerors must respond to every disclosure statement.
A person authorized to enter into contracts must sign the offer and attest to the accuracy of all statements.

Indicate Yes (Y) or No (N):

L 1. State whether your company, or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or affiliated

company, has been subject to suspension or debarment by any federal, state, or municipal government agency, or the subject of criminal
prosecution, or convicted of a criminal offense within the previous five (5) years. If so, then provide details below.

l 2. State whether your company, or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or affiliated
company, has had any contracts with a federal, state or municipal government agency terminated for any reason within the previous five (5) years.
If so, then provide details below.

L 3. State whether your company or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or affiliated
company, has been fined more than $5000 for violation(s) of Rhode Island environmental laws by the Rhode Island Department of Environmental
Management within the previous five (5) years. If so, then provide details below.

L 4. l/we certify that I/we will immediately disclose, in writing, to the Chief Purchasing Officer any potential conflict of interest, which may occur during
the course of the engagement authorized pursuant to this contract.
¥

5. l/we acknowledge that, in accordance with Chapter 37-2-54(c) of the Rhode Island General Laws “no purchase or contract shall be binding on the
state or any agency thereof unless approved by the Department [of Administration] or made under general regulations which the Chief Purchasing
Officer may prescribe”, including change orders and other types of contracts and under State Purchasing Regulation 8.2.1.1.2, “any alleged oral
agreement or arrangements made by a bidder or contractor with any agency or an employee of the Office of Purchases may be disregarded and
shall not be binding on the state™.

—— 6. l/lwe certify that l/we or my/our firm possesses all licenses required by Federal and State laws and regulations as they pertain to the requirements
of the solicitation and offer made herein and shall maintain such required license(s) during the entire course of the contract resulting from the offer
contained herein and should my/our license lapse or be suspended, |/we shall immediately inform the Rhode Island State Purchasing Agent in
writing of such circumstance.

7. llwe certify that I/we will maintain required insurance during the entire course of the confract resulting from the offer contained herein and should
my/our insurance lapse or be suspended, |/we shall immediately inform the Rhode Island State Purchasing Agent in writing of such circumstance.

herein may be grounds for suspension, debarment and/or prosecution for fraud.

Y
X 8. l/we certify that I/we understand that falsification of any information herein or failure to notify the Rhode Island State Purchasing Agent as certified
L 9. I/'we acknowledge that the provisions and procedures set forth in this form apply to any contract arising from this offer.

Y

10. l/we acknowledge that l/we understand the State’s Purchasing Laws (37-2 of the General Laws of Rhode Island) and Purchasing Regulations
and General Terms and Conditions available at the Rhode Island Division of Purchases Website (www.purchasing.ri.gov) apply as the governing
conditions for any contract or purchase order live may receive from the State of Rhode Island, including the offer contained herein.

Y 11. I/We ceriify that the bidder: (i) is not identified on the General Treasurer’s lisi, created pursuant io R.l. Gen. Laws § 37-2.5-3, as a person or entity

engaging in invesiment activities in Iran described in § 37-2.5-2(b); and (i) is not engaging in any such invesiment aciivities in Iran.

. 12. Iwe certify that the above vendor information is correct and complete.
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IF YOU HAVE ANSWERED *“YES” TO QUESTIONS #1-3 OR IF YOU ARE UNABLE TO CERTIFY YES TO ITEMS #4-12 OF THE FOREGOING,

PROVIDE DETAILS/EXPLANATION BELOW AND/OR IN AN ATTACHED STATEMENT. INCOMPLETE CERTIFICATION FORMS SHALL BE
GROUNDS FOR DISQUALIFICATION OF OFFER.

Please see attached.

Signature below commits vendor to the attached offer and certifies (1) that the offer has taken into account all solicitation
amendments, (2) that the above statements and information are accurate and that vendor understands and has complied
with the requirements set forth herein. When delivering offers in person to One Capitol Hill, vendors are advised to allow at
least one hour additional time for clearance through security checkpoints.

N gy L pate_February 7, 2014
Vendor's Signatl.}ef(f’eréoh authorized to enter into contracts; signature must be in ink.)

Joseph R. Vinagro, President

Print
Name and Title of company official signing offer
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Section 5 — Certifications and Disclosures

Debarment-

New York Debarment

On June 1, 2010, the New York Workers’ Compensation Board assessed J.R. Vinagro Manufacturing &
Processing, Inc. with a penalty of $553.83 for failing to provide disability benefits insurance on a project
in New York. Because of administrative error, the penalty was not paid until after the 30-day review
period had lapsed, and the company was subject to a one-year debarment from July 1, 2010 to July 1,
2011,

Russell Absi v. Joseph R. Vinagro, Patriot Hauling Co., Inc., and Enviro Crushing & Screening, Inc., C.A.
No. P.C. 08-1265. Complaint for assault, breach of contract, fraud, false pretenses and RICO filed with
Providence Superior Court by a former employee after Mr. Vinagro was found not guilty in a criminal

~ trial on the assault charge. Judgment for defendants entered on all but the count for assault on Nov. 15,
2010. Judgment for defendants entered on the count for assault on Feb. 17, 2011. Plaintiff did not file
an appeal.
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Departiment of Administration Tel: (401) 574-8100

DIVISION OF PURCHASES Fax: (401) 574-8387
One Capitol Hill . Website: www.purchasing.ii.gov

Providence, RT 02908-5855
Januwary 21, 2014

ADDENDUM NUMBER ONE
SOLCITATION 7548399

TITLE: Demolition, Asbestos and Abatement of Existing Structures at Bldgs 79
(Service Building) and 80 (Kitchen, Dining Hall-Pastore Center. Includes all aspects of
proper disposal according to regulations.

Closing Date and Time: 2/7/2014 at 11:00 AM (Note Change)

Per the issuance of this ADDENDUM #1 (1) page, the following change is noted:

Please be advised the bid closing date and time has been extended:
From 2/5/14 at 10am
To 2/7/14 at 11am

Due to the expected inclement weather expected on 1/22/14 the non- mandatory pre bid
conference is being changed from 1/22/14 at 1 pm, to 1/27/14 at 1 pm. The location will
remain the same:

Department of Administration

Division of Purchases, 2™ Floor Bid Room
One Capitol Hill

Providence, RI., 02908

The closing date for questions has been extended to 1/29/14 at 5pm.




) Department of Administration Tel: (401) 574-8100
DIVISION OF PURCHASES Fax: (401) 574-8387
One Capitol Hill Website: www.purchasing.ri.gov
Providence, RT 02908-5855

January 30, 2014
ADDENDUM NUMBER TWO
SOLCITATION 7548399

TITLE: Demolition, Asbestos and Abatement of Existing Structures at Bldgs 79
(Serviee Building) and 80 (Kitchen, Dining Hall-Pastore Center.. Includes all aspects of
‘ proper disposal according to regulations. -

Closing Date and Time: 2/7/2014 at 11:00 AM

Per the issuance of this ADDENDUM #2, note the following:

This addendum posts the transcript (10 pages) from the non- mandatory pre bid conference
held 1/27/14 at 1pm.

This addendum posts the sign in sheet (2 pages) from the non-mandatory pre bid conference
held 1/27/14 at 1pm.

This addendum answers questions (2 pages) from the non-mandatory pre bid conference and
those submitted on line to bidinfo@purchasing.ri.gov until Spm, January 29, 2014.

Addendum is a total of 15 pages, including this cover sheet.

END OF QUESTIONS




In ‘The Matter Of:
Pre-Bid Conference

Hazardous Material Mitigation, Demolition & Site Restoration

January 27, 2014
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www.allledcourtreporters.com  Info@alliedcourtreporters.com
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STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS

DEPARTMENT OF ADMINISTRATION

PROCEEDINGS AT HEARING: PRE-BID CONFERENCE
IN RE: HAZARDOUS MATERTIAL MITIGATIQN, DEMOLITION
AND SITE RESTORATION OF BUILDINGS 79 & 80

AT THE PASTORE CENTER, CRANSTON, RI

DATE: JANUARY 27, 2014

TIME: 1:00 P.M.

PLACE: DEPARTMENT OF ADMINISTRATION
ONE CAPITOL HILT,
PROVIDENCE, RI 02903

PRESENT :

DAVID CADORET, DEPARTMENT OF ADMINISTRATION
GARY DEBLOIS, LOUIS BERGER

MIKE LEMA, SITECOM

LENNY CORRENTO, LABORERS

BRIAN LABONTE, ACME

JONATHAN DEPAULT, DEPARTMENT OF ADMINISTRATION
CHRIS FEENEY, LOUIS BERGER

JANET FAHY, COAST & HARBOR ASSOCIATES

ALEX CORREIA, J.R. VINAGRO

CARL DIPAOLO, J&R CORPORATION

Allied Court Reporters, Inc (401)946-5500

www.alliedeourtreporters. com
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Hazardous Material Mitigation, Demolition & Site

Restoration - Janvary 27, 2014 = =

(HEAﬂING COMMENCED AT 1:10 P.M.)

MR. CADORET: My name ig Dawvid
Cadoret. I will answer any questions pertaining
to the bid process itself, Gary from Louis
Berger will answer guestions about the scope of
the work, and Jonmathan may or may not jump in
depending on the questiona. I'm going to go
over both of these forms on the E£ront end of the
document because they're relatively new, with a
bunch of new laws that came intoc effect on
Janvary L. The closing date has been extended
from 2/5 to 2/7 at 11 a.m.

Questions are'being allowed on-line
until 1/29/14 at 5 p.m. The web address is the
on the bid solicitation. This is a
non-mandatoxry pre-bid conferemce. A bid bond is
requirad on this job, payment and performance
bond is required. This is a public woxrks
project. You must include a public copy to be
available for public ingpection upon the opening
of bids. Bid proposals that do not include a
copy for public inspection will be deemed
nonresponsive. There's instructionzs in there
how you can access what hag to be submitted with

your bid. Section 00800, 13.10.1.4, I helieve

2

Allied Court Reporters, Inc. (401)946-5500
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Hazardous Material Mitigation, Demolitiom & Site
Reatoration - January 27, 2014

it references E-Verify no longer applies on any
bids in the State of Rhode Izland. There are a
couple of new forms. The General Contractor
Apprenticeship'Certification Form, that must be
submitted at the time of bidding. That is a
project in excess of $1 million dollars. If you
bid less than $1 million, you do not have to
submit it. There's an Apprenticeship
Certification Form that must be submitted before
any work is started om the project. Again, that
is in excess of $1 million dollars. A General
Contractor Apprenticeship Recertification and
Certification Form, that's also included in
here. You can obtain at this time.

A tentative lettexr of award goes
out. And again, only for a million dollars,
over a million dollars. We've included a
checklist to help you submit the necessary
forms. That's towards the back of the bid
proposal. There's a W-9 that we would like
filled out submitted with every bid. A lot of
times we have to update, and it just cutz down
on the times for wus to get the paperwork. Any
questions as far as the bid process itself goes?

MR. DEBLOIS: Okay, the primaxry

Allied Court Reporters, Inc. (401)93946-5500

www.alliedcourtreporters.com
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Hazardoug Material Mitigation, Demolition & Site
Restoration - January 27, 2014

goal will be, obviously, is to demolish
buildings 79 and 80. Prior to demolition, a
couple of things that will have to happen.
Building 80 xright now, there's holes in the
floor. The concrete decking is beginmning to
deteriorate pretty rapidly, so the contractox
will need to come up with a stabiliﬁation plan
for that. It will have to be the recommendation
of a structural PE in the State of Rhode Island.
That will have to be prior to any asbestos
abatements or removing any of the file boxes
which are marked on the floor plams. That needs
to be removed.

Also prior to starting demolition,
a good amount of utility work will need to be
done. This includes cutting and capping sewer
and drain lines and installation of insertion
valves and relocation of some_electric, overhead,
electric lines, and a master fire alarm line
that goes from minimum security facilities over
to Buildings 79 and 80. I believe it's 89.
Algo prior to starting demo, the contracktor will
need to get all persomnel -- registered might be
the wrong woxrd, but get the BCI checks for DOC.

This building's right on the perimeter of the

Allied C@urt Repoxrtera, Inc. (401)946-5500
r.allliedecourtraporters.com
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Hazardous Material Mitigation, Demolitiom & Site
Restoration - Januaxy 27, 2014

DOC property. The contractor will also have to
put together a road and control plan. And
that's pretty much prior to starting the demo.
Involved with the demolition, therxe's obviously
a demolition of the two buildings. Also,
several utility tumnels as they exit the
building will need to ﬁe cut back as they're
shown on the plan and bulkheaded, and all the
driveways and walkways surrounding the building
will need to be removed. Once that's done, as
far ag restoration, I believe ﬁhare are two
water mains that will ﬁeed to be replaced as far
as three hydrants. Trench detailé for those are
different, so please pay attentién to that. and
then to finish off, your job will be backfilling

loam and seed and fimnal alignment with fences,

primarily the DOC security fences. AaAnd also,

one gquick notice that this is on a bit of an
accelerated schedule., The state would like
substantial completion by June 30th, and

substantial completion will be the holes

 backfilled, and we're waiting on loom and seed.

I think that's it, if you guyes have any
guestions. .

(INAUDIBLE) : Do we have acces

o

[l ]

i
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Hazardous Material Mitigation, Demclition & Site
Restoraition - January 27, 2014

this building?

MR. DEBLOIS: Today, no.

(INAUDTBLE) : At any time?

MR. DEBLOIS: We'll get back to you
in writing about that.

(INAUDIBLE) : You say there's holes
in the floora?

MR. DEBLOIS: The¥e‘s one hole in
the Eloor.

(INAUDIBLE) : That's the extent of
-- how big is the hole. We've got to deal with
that hole with a professional engineer.

MR. DEBLOIS: Yeah, whether
selective demolition is chosen, or some type of
stabilization is chosen.

(INAUDIBLE) : I undexstand, but I
ha&e to get in there to see the extent of
gtabilization. -

MR. DEBLOILS: In-the appendizx,
there's specifications, there's a report by
0'Day Engineers that details all the structural
igsues with that building. As far asg any othex
access to the building prior to putting in your
bid, that will be something that will be

something that we'll discuss and respond to.

Allied Court Re
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porters, Inc. (401)946-5500
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MR. DEBLOIS: Any other questions?

MR. CADORET: Your company
submitted one bid as far as, his gtate bid ﬁses
Quest Lighﬁ softwaﬁe. Quest Lite software that
DOT uges, is not applicable to this bid, but
we'll post that as an addendum. I believe I
answered the person who submitted that gquestion.

We'll put that in the addendum, as well.

(INAUDIBLE) :
the disk in now with the

MR. CADORET:
disk but Quest Lite is a
you still have to submit
related to Quest Lite.

(INAUDIBLE) :
or iz it a paper bid?

MR. DEBLOLS:
paper bid and a disk.

(INAUDIBLE) :
one?

MR. CADORET:

TF one iz not there, the

You don't have to put
bid.

You have to put the
progrém that DOT uses,

a disk, but it's mnot
Is it jﬁst Fhe bid,
Tt's with both, it's
'What's the official

Both have to come in.

digk is not there,

you're deemed nonresponsive.

MR. LIMA: Just going to the
elocation of the power lines. I mean,
Allied Court Reportera, “aﬁn (401)946-5500
wwwgatLLe?gﬁntchDD ers.com
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typically, we don't do that work, but I don't
know if that's something you hire an electrical
gub for, or is that =zomething tha; Verizon does
Jugt to cooxrdinate?

MR. DEBLOIS: That would be
something that you guys have to go through to
hiring the licensged electrical‘subcontractor,
and have them put it together for you, but,
yeah, that would be if you guys can't do it,
you'd hire someone.

MR. LEMA: But it's mot Verizon,
it's something --

MR. CADORET: No, it's mnot Natiomal
Grid. We'll respond to you in writing. All
questions with official answers will be through
writing, just so I can double-check that.

MR. DEBLOIS: BAny other guestions?
All right. We can continue to ask guestions
on-line until January 29th at 5 p.m. until, and
wa'll post everything as an addendum and we'll
answer the questiong that were asked here.
Thank you, wvexry much.

(HEARING CONCLUDED AT 1:30 P.M.)

Inc. (401)9%46-5500
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C-E-R-T-I-F-I-C-A-T-E.

T, PAULA J. CAMPAGNA, CSR, a Notary
Public, do hereby certify that the foregoing is
a true, accurate, and complete transcript of my
notes taken at the above-entitled hearing.

IN WITNESS WHEREOF, I hexreunto set my
hand this 30th day of January 2014,

PAULA J. CAMPAGNA, CSR, NOTARY PUBLIC/CERTIFIED
COURT REPORTER

MY COMMISSION EXPIRES: Aprxil 19, 2014

IN RE: Hazardous Material Mitigation,
Demolition and Site Restoxation
of Buildings 79 & 80 At the

Pagtore Center, Cranston, RI

DATE: Januaxy 27, 2014

Allied Couxrt Reporters, Inc. (401)946-5500
tars.com
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1. Q: Will access to Buildings 79 and 80 be granted prior to bid submisslon?

A: Access fo the interior of Buildings 79 & 80 will not be allowed prior to bid subrission due to
health and safety concerns in accordance with the State Building Commissioner’s Office. Please
reference Appendix C of the Contract Specifications with respect to the structural condition of Building
20.

2. 0.: Will both a paper and public copy be required at submission? Is the use of Questlight
software acceptable for the public copy submission? :

A: Both a paper and public copy (CD) bid will be required when the bid is submitted. The public
copy shall be on a disk which accompanies the paper bid. The use of Questlight software is not
considered an acceptable format for the public copy. The public copy submittal shall follow the
requirements set forth in Procurement Regulaiion 5.11.

3. Q; Will relocation of the on-site power lines be conducted by National Grid, Verizon oran
electrical subcontractor? '

A: The relocation of on-site power lines shall be conducted by the Coniractor as part of Contract
Work. The work shall be performed by a licensed electrician and in coordination with Rl DOA Facilities
Maintenance. This work shall be done at the Contractor's expense as part of the base bid.

4, Q: The specifications (Section 13820, Appendix A) state that the “It is the Contractor’s
responsibility to verify all qua ntities” of asbestos containing materials. How can the Contractor verify
guantities without access to the interior of the Buildings prior to bidding?

A: The Contractor shall use the asbestos containing material (ACM) quantities provided on
Sheets C-5 and C-7 of the Contract Drawings for bidding purposes. It will be the responsibility of the
Contractor to verify that actual ACM quantities abated. Any quantities beyond the amount indicated are
subject to an equitable adjustment in contract price based upon unit prices. An equitable adjustment
shall be based upon a review of all ACM materials, nof just a single ACM.

5. " Q: Please clarify Allowance #2.1 “Hazardous Materials” in the amount of $75,000.00. Is this
allowance to include items noted in Section 02055 but not quantified? If not, will the items in Section
02055 be quantified for bidders?

A As stated in Section 01025 of the Contract Specifications:

“Hazardous Materials Allowance — A $75,000 allowance has been established as the value for disposal of
unknown/unforeseen hazardous materials, hazardous wasies, and special wastes within Buildings 79
and 80, as defined in Section 02055. This allowance shall be used to provide full compensation for all
supervision, labor, equipment, clisposal fees, transportation costs, and any required analytical testing for
the disposal of hazardous materials not contained within other Payment Iterns. The Contractor shall not
he allowed any compensation for ‘downtime’ while a determination is made.”
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6. Q: Is there a template and size for the project sign including required graphics as specified?

A: Standard demolition, construction, roadway signage shall be used as needed to protect
health and safety. This signage shall meet RI DOT speciﬁcations. During asbestos abatement signage
shall be posted in accordance with Section 13820, Paragraph 2.01. P. of the Coniract Specifications. No
specific “project sign” is required.

7. Q. Please clarify compaction testing & concrete testing costs to be paid by the Owner.

A: Concrete testing will not be required during this project. Compaction testing will be reguired
as specified in Section 02210, Paragraphs 3.07 and 3.13 of the Contract Specifications. All work
associated with compaction testing shall be included in the base hid.

8. 0 What is the height of the ceiling in the main dining hall of Building 807

A: The main dining hall ceiling is approximaiely 25 o 30 feet above the floor.
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SECTION 00300

BID FORM

Date: February 7, 2014
Solicitation Number 7548399

To: The Department of Administration Division of Purchases
One Capitol Hill, Providence, Rhode Tsland 02908

Project: Hazardous Materials Mitigation, Demolition, and
Site Restoration of Buildings 79 & 80
John O. Pastore Center, Cranston, RI

Submitted by: J.R. Vinagro Corporation

2208 Plainfield Pike
Johnston, RI 02919

401-943-7100, 401-647-5041, karenh@jrvinagrocorp.com, 32217

(Please include in the above spaces the Firms Legal Name, Legal Address, Telephone, Fax Number, Contact E-Mail
and Licensee Number if Applicable)

1. BASE BID

Having examined the Place of the Work and all matters referred to in the Instructions to Bidders, and in
the Contract Documents, the cost submitted here-in includes all work delineated in the Project Manual
and Drawings prepared by The Louis Berger Group, Inc. Additionally the cost provided here-in is
inclusive of all Allowances that have been identified in the Contract Documents, as such they have
been calculated as part of the total costs submitted as part of the Base Bid Value.  Furthermore, the
Base Bid includes all work delineated in the addenda issued throughout the bidding process and
takes into consideration the time line as presented for the project included as part of this Bid.

The cost to provide the Owner for the Project in full compliance with the Project Documents can be
completed for the Sum of (This Cost includes the values of the Allowances delineated in the Bid Form)
and, we, the undersigned, hereby offer to enter into a Contract to perform the Work as prescribed for Base
Bid for the sum of:

$l?7679873@31

NUMERIC

One Million Seven Hundred Sixty-Seven Thousand Eight Hundred Seventy-Three Dollars and Thirty-One Cents.

WRITTEN

WE HAVE INCLUDED THE REQUIRED BID SURETY AS REQUIRED BY THE INVITATION
TO BID AS PART OF THE ABOVE COST.

00300-1
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2. ALLOWANCES

Allowances for the Project to be included in Base Bid are as follows. The following amount (Collective
Sum Total) in Bid, for inclusion. in the Base Bid:

2.1  Hazardous Materials - $75,000.
(This allowance shall not include the abatement, removal, and/or disposal of the
hazardous materials specifically identified on the Coniract Drawings and Appendix A
of the Contract Specifications)

2.2 Master Fire Alarm Relocation - $25,000.
(This allowance shall not include cutting, capping, or relocation of other utilities
specifically identified on the Contract Drawings and Appendix A of the Contract
Specifications)

2.3  Additional Water Service - $25,000.
(This allowance shall not include cutiing, capping, or relocation of other ufilities
specifically identified on the Contract Drawings and Appendix A of the Contract
Specifications)

I (the bidder) have carried as part of the Base Bid the total applicable value of the
combined totals of Allowances as presented above.

3. ADDENDA

The following Addenda have been received. The modifications to the Bid Documents noted below have
been considered and all costs are included in the Bid Sum.

Addendum No. 1, dated January 21, 2014 Addendum No. 2, dated January 30, 2014
Addendum No. 3, dated Addendum No. 4, dated

4. ALTERNATES

BIDDER agrees to be bound by the following alternate prices.

The Bidder shall take notice that the Alternates are listed in the order in which the Owner intends on
awarding them based on available funds and as follows...

Add Alternates will be considered in the order in which they are presented except where available project
funds require choices out of the order in which they are presented. The Owner will then award the next
alternate on the list that the project budget supports or otherwise award a combination of alternates that
follows the order within the project budget.

In the event the Owner is required to reduce funds, the Deductive Alternates will be considered in the
order presented, except where funds allow for the skipping of a deductive alternate and proceeding to the
next.
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Additionally, the Owner reserves the right to award a combination of both Additive and Deductive
Alternates as may be determined to be in the best interests of the Owner.

5 UNIT PRICES

Provide Unit Pricing for the following items which shall be used for additive and deductive change orders
as may be required. The General Contractor shall submit Unit Costs as requested and each cost submitted
shall be considered to be all inclusive and includes overhead, profit, travel, mobilization, incidental and
appurtenant cost for the complete legal removal and/or installation of all items identified. Costs submitted
shall be inclusive of compliance with all regulatory requirements, legal disposal, labor, materials, testing,
bonding and administrative costs to provide labor, materials and services as prescribed in the Contract
Documents. When these costs (Unit Costs) are used for deductive change orders, the cost will be totaled
and Two (2) percent will be subtracted from the final total which shall be considered administrative costs
for the General Contractor for preparing the deductive Change Order. Provide these Unit Costs in
Numerical form only. Prior to a final bid award, confirmation of the Unit Costs will be made between the
Owner and General Contractor. Unit costs will be reviewed as part of the overall review of the Bidders
proposal for fairness and competitiveness.

The General Contractor shall note that the presence of a requested Unit Cost does not imply that General
Contractor does not own these services in the Base Bid as prescribed in the Contract Documents and are
being provided in the event the services are required due to circumstances mutually agreed to as being
work in excess of that prescribed in the Contract Documents.

CONTRACTOR’S UNIT

DESCRIPTION OF SERVICES
COST
1. Provide Local Police Details that the Owner may direct
outside of the Contractor’s Responsibility to Provide Police
Details for the Protection of the Public
Daily Rate (Eight Hours) $ |3]6|2] _|8]0
One Half Day Rate (Four Hours) $ |1]4(1] 4]0
2. Provide State Police Details that the Owner may direct
outside of the Coniractor’s Responsibility to Provide Police
Details for the Pratection of the Public
Daily Rate (Eight Hours) $ 14]7]5] .[o]o
One Half Day Rate (Four Hours) $ 25|10 0| 0

3. Thirty (30) Yard Roll Off Dumpster for use by the Owners
Own Wortkforce or Owners Subcontractors. This includes %
Drop off, and pick up of units as well as tipping fees for 2|3(8|5|-|0|0

alloahle 1nad

4. Forty (40) Yard Roll Off Dumpster for use by the Owner’s
Own Workforce or Owner’s Subcontractors. This includes| $ 3
| Drop_off_and pick np of units as well as tipping fees for |1 1~ N S I

00300-3

HS
(@)}
(=
o
o

HAZARDOUS MATERIALS MITIGATION,

DEMOLITION, AND SITE RESTORATION DECEMBER 2013
OF BUILDINGS 79 & 80

PASTORE CENTER, CRANSTON, RI



allowable load. | | | | | | | |

5. Cost Per man Hour for a Laborer dedicated to assist in
housekeeping operations that may be required to maintain site
and building cleanliness for work performed by the Owners $

Work Force and/or Owner’s Subcontractors. This item does 9 710 (-f{0f 0
not mean the Owner has to utilize a laborer from the
Contractors workforce.

6. Cost per linear foot to install ductile iron water line. Work
shall include excavation, french preparation, pipe bedding,
installation, disinfection, backfill, and restoration.

Four (4) inch diameter pipe $ 5|5 J0|0
Six (6) inch diameter pipe $ 58] |olo
Eight (8) inch diameter pipe $ : 6[3]. (0|0

7. Cost to install one insertion valve.

Four (4) inch diameter pipe $| 7 8|2|0| JO[O
Six (6) inch diameter pipe $ls| l1[3|0]| |o|lo
Eight (8) inch diameter pipe $ |8 ! 51715 |,]0]0

8. Cost to install one hydrant. Work shall include excavation,
site preparation, installation, disinfection, backfill, and

restoration.
Per Each $6,200_DO
9. Cost to continue to provide and maintain temporary
fencing beyond the initial contract period as defined in the
specifications per one thousand lineal feet (1,000 If) including
cost of reconfiguration and one double gate vehicle gate
(sixteen feet wide) per this unit.
Per Week $15188.00
Per Month 4 . 715(0 | |o]o

BIDDER agrees to be bound by the unit prices provided herein:

o=

EMOLITION and HAZARDOUS MATERIALS UNIT COSTS

The Contractor, Demolition Contractor and Hazardous Materials Contractors shall note that the
presence of a requested Unit Costs (below) does not imply that the Project Scope of Work does not
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include the following cost as part of the Base Bid as prescribed in the Contract Documents and are
being provided in the event the services are required due to circumstances mutually agreed to as
being work in excess of that prescribed in the Contract Documents. Additionally where allowances
are established for work that may be encountered, or otherwise is clearly not part of the Base Bid,
the following rates shall apply for those changes.

Quantity classifications delineated below shall be determined based on the scope of work being
performed and may be considered cumulative for work that is being performed in localized areas of
the project, and/or project wide depending on the circumstances and/or phase of work underway.
The Contractor and Owner shall review the status of work underway and mutually agree on the unit
costs to be carried as the project progresses and shall adjust the unit cost accordingly based on the
overall work effort being undertaken and determination that multiple mobilizations and/or unique
and/or separate set up efforts were required to perform the work.

DESCRIPTION OF SERVICES CONTRACTOR'S -~ UNIT
COST

10. Provide TCLPS in full compliance with all regulatory

requires utilizing the Owner’s Lab as may be requested by the

Oumerin additionto thoce rprpn'rpﬂ in_the hase hid
Twenty Four hour Turnaround $ |5|0]0] |0]O
Forty Eight hour Turnaround $ |1 5{0] |9]0

11. Expeditious Removal and Disposal of Underground

Tanks including all appurtenant work such as disconnect from

piping, pump out tank, purging, excavation, backiill,

compaction, rigging, transportation, disposal, working with

regulatory authorities and design team and etc. as required to

|_remaove the structure from the worlc site

Underground Tank less than 1000 Gallons Per Each $11| [5]0f0 oo
Underground Tank 1001 to 5000 Gallons Per Each $12 0| 0f O 0] 0
Underground Tank 5001 to 10000 Gallons Per Each $12 5(0(0| |00
Underground Tank 10,001 and greater Gallons Per Each $ 3 . ofofo . 0] 0

12. All services required for the collection, storage and legal

disposal of fuel, oil, solvents and other liquid materials

clascified ac hazardaons
Per Gallon, Total 1 to 10 Gallons $ 115(0 0] 0
Per Gallon, Total 10 to 50 Gallons ) $ |1]5]0 |00
Per Gallon, Total 50 Gallons and greater - $ 1 i 5(0 0|0
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13. All services required to excavate, temporarily store and
protect, remove and dispose of in a legal manner contaminated
soils as may be encountered, not identified in the base bid.
Unit cost per cubic yard, one to ten cubic yards.

Per Cubic Yard, Total 1 to 10 Cubic Yards $ 1(2l0 | .]lolo

Per Cubic Yard, Total 10 Cubic Yards and greater $ 1l2{0}| . |0]|0

14. All services required to remove, and legally dispose of
electrical transformers with suspect hazardous materials (unit
cost per each)

Per Each $13000_DO
15.  All services required to remove and legally dispose
asbestos pipe insulation (less than or equal to 6 inch pipe
diameter)

Per Linear Foot $ L 13| _|ofo

16. All services required to remove and legally dispose
asbestos pipe insulation (greater than 6 inch pipe diameter)

Per Linear Foot $ 1|5 0|0

17. All services required to remove and legally dispose
miscellaneous asbestos containing materials, (i.e. brake shoes,
ductwork insulation, doors and etc. shall be cost per square
foot of surface area.)

Per Square Foot $ 4 0] 0

18. All services required to remove and legally dispose
asbestos containing floor materials (floor tiles, subfloor, etc)

Per Square Foot $ 3 705

19. All services required to remove and legally dispose self
luminous exit signs (containing tritium gas or equal).

Per Each $ » 2|10]0(.]0]0
00300-6
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20.  All services required to remove and legally dispose
asbestos containing ceiling and wall materials (mastic,
skimcoat, plaster, eic)

Per Square Foot $ 4 2|5

21. All services required to remove and legally dispose
Caulking Materials Containing Asbestos.

Per Linear Foot $ 71.15|0

22. All services required to remove and legally dispose
underground asbestos pipe insulation, including pipe removal,
excavation, soil disposal, backfill, and restoration.

Per Linear Foot (less than/equal to 6 inch outer diameter) $ 208 ol o

Per Linear Foot (greater than 6 inch outer diameter) $ 311 o0

23.  All services required to remove and legally dispose
underground transite pipe, including excavation, soil disposal,
baclkfill, and restoration.

Per Linear Foot (less than/equal to 6 inch outer diameter) $ 2|5 olo

Per Linear Foot (greater than 6 inch outer diameter) $ 2|6 5/ 0

24.  All services required to remove and dispose inactive
underground utilities, including excavation, backfill, and
seeding. (utilities include water, sewer, drain)

Per Linear Foot (clay) $ 2|0 0|0
Per Linear Foot (concrete) $ I 12]10] Jolo
Per Linear Foot (cast iron/ductile iron) $ 1 11{9| Jolo
Per Linear Foot (PVC/HDPE) $ 1 2|0 | _|o]0O

BIDDER agrees to be bound by the unit prices provided herein:
BEDROCK and BOULDER REMOVATL UNIT COSTS

The Contractor and Subcontractors shall note that the unit costs presented below are for materials that
may be encountered during the project for work not part of the original Base Bid Price that affects the
work issued by changes in scope of work, or otherwise clearly not part of the original scope of work.
These materials include bedrock removal and disposal, boulder removal/disposal and the removal and
disposal of other debris such as tree stumps.
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Quantity classifications delineated below shall be determined based on the scope of work being
performed and may be considered cumulative for work that is being performed in localized areas of the
project, and/or project wide depending on the circumstances and/or phase of work underway. The
Contractor and Owner shall review the status of work underway and mutually agree on the unit costs to be
carried as the project progresses and shall adjust the unit cost accordingly based on the overall work effort
being undertaken and determination that multiple mobilizations and/or unique and/or separate set up
efforts were required to perform the work.

DESCRIPTION OF SERVICE CONTRACIURS. LIl
COST
L 25 1 edg,gm acl- BRemoval and ﬁiqpnqg] vith Hammer
Per Cubic Yard (0- 1500 CY) $ 1160 | |0]0
Per Cubic Yard (1500 CY and Above) $ X 11e]o0 |99
26. All services required to remove and dispose existing
| underground concrete foundations and slabs
Per Cubic Yard $ ’ 115 01 o
27. All services required to cut, remove, and dispose {rees,
._inc_]_udgg_smmp_mp'\nvq], ]‘\ﬂr‘](ﬁ”} and restoration
Per Each (Less than or equal to 6 inch diameter) $ A 6|5| [0]0
Per Each (Greater than 6 inch diameter) $ . 8|0 . 0f0
28. Boulder Removal, greater than 0.5 Cubic Yards, including
|-baclefill _disposal and-restoration
Per Cubic Yard $ . 1610 ) 0|0
29. All services required to remove and dispose tree stumps,
inniurﬁpg eycayation, hnr-l(ﬁ]]J and_restaration
Per Each $ X 5|0 ’_FJ o
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30. Dewatering During Removal of Unsuitable Materials
covered under Unit Costs. This includes mobilization,
equipment, including but not limited to the pump; hoses;
fittings; sumps; fuel, and manpower to set up and monitor as
required.

27 Pump per Hour 4 hour minimum

3” Pump per Hour 4 hour minimum

4 Pump per Hour 4 hour minimum

2 == &2 A=F1
@
o
o
o

6” Pump per Hour 4 hour minimum

BIDDER agrees to be bound by the unit prices provided herein:

6. CONTRACT TIME

Tf this Bid is accepted, we will achieve Substantial Completion of the Project by the dates outlined in the
following table for as applicable while working within the Key Dates and Milestone periods delineated
below.

If this Bid is accepted, we will achieve Final Completion of the Project by the date of July 31, 2014 while
working within the Key Dates and Milestone periods delineated below.

ATt OF COTISTIUCEION +vveeereeeeessresssrssarsesaesssiissessnsesiasassasssassssesrsntassssssiassessansasansessssssssnsasssssans February 1. 2014

Date of Substantial ComPIELion .........ccwuiiimieiiinis s s S June 30,2014

(Substantial Completion represents the date that the contractor commences Punch List completion, Systems
Shake Out, Connections of Owner Provided Equipment and Systems as they are installed and the Owner
commences Owner Mobilization and Fit Out.)

Date of Final Completion and Certificate of OCCUPANCY ....c.cvueeirrremsismsssssssisssssessssissssssssssssensenens JUY 31,2014

(Full and Beneficial Use Date with Certificate of Occupancies which allow for Public Access)

This is the date the Owner will officially open the building(s) for full operations and public access which
shall be the date of Full and Beneficial Use. Issuance of Final Completion of the Building(s) will be
considered at this time provided all punch lists are reasonably complete and there is no outstanding work
to be completed.

7. DRAWING AND CONTRACT EXHIBITS

Project Drawing and Technical Specifications have a Table of Contents that serve as the list of
Drawings and Project Documents
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8. LIQUIDATED DAMAGES

The Bidder (Contractor) acknowledges and recognizes that the Owner is entitled to full and
beneficial occupancy and use of the building(s) as defined in the master schedule and Section
entitled “Contract Time” in this Bid Form. It is the Owner’s intent to occupy the building(s) as
delineated in the project schedule and achieve final completion including the installation of all
systems, furniture, equipment, testing of systems, and to provide training on all building systems
while the Contractor finalizes their obligation.

Therefore, the Owner and the Contractor agree as set forth in the following paragraph.

If the Contractor fails to achieve milestones allowing the Owner to effectively and properly
mobilize, setup, install and test systems such as but not limited to furniture, equipment,
communications, computer networks and other systems as required to operate a public safety
complex, in the periods delineated under Contract Time the Owner shall be entitled to retain or
recover from the Contractor, as liquidated damages and not as a penalty, the actual costs for such
delay, as follows...

The Owner reserves the right to “Actual Damages™ which for the purposes of this section shall be
defined as all associated costs to delay and/or store systems, furniture and equipment including the
costs of any and all labor and potential difference in cost between original owner proposals and
potential costs differences due to premiums associated with these costs and ARE limited to
remobilization to complete the work timely as it is related and associated with such delay,
including remobilization costs, design team fees, project management fees, shift premiums and
other costs associated with such delays for those items outlined here-in. These damages shall be
based on the actual documented costs for those items defined above and the Owner Acknowledges
that it will not impose costs for rental of temporary facilities to conduct Fire Academy business,
additional transportation costs associated with staff and premiums associated with staff not
associated with setting up the building(s).

The Owner may deduct liquidated damages described in the aforesaid from any unpaid amounts
then or thereafter due the Contractor under this Agreement. Any liquidated damages not so
deducted from any unpaid amounts due the Contractor shall be payable to the Owner upon the
demand of the Owner, from the Contractor and/or its surety.”

Liquidated damages shall be assessed at a rate of $1,000.00 per day. The maximum liquidated
damages payable shall be $75,000.00.
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9. BID FORM SIGNATURE(S)

The Bid Sum submitted for the Base Bid includes the totals for Allowances. Bid Alternates and Unit
Costs are provided as the Bid Form requires.

J.R. Vinagro Corporation

(Bidder's name)

By: _~pie¢” Ty Jogeph R. Vinagro
Title:‘l Pregident

Corporate Seal:

THE CONTRACTOR SHALL PROVIDE AN AFFIDAVIT THAT THE PERSON WHO
HAS AFFIXED HIS OR HER SIGNATURE TO THIS BID FORM IS ACTIVELY AND
LEGALLY AUTHORIZED TO BIND THE FIRM CONTRACTUALLY.

THIS FORM MUST BE SUBMITTED WITH AND AFFIXED
TO THE BID FORM.

END OF BID FORM

END OF SECTION
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MEETING MINUTES
JANUARY 2, 2014

Joseph R. Vinagro, sole officer of J.R. Vinagro Corporation, is hereby authorized to execute all
bhids and contracis on behalf of the corporation.

71

Joseph,lﬁ/inagro
President

Subscribed and sworn to before me this date: 'I“C/bwta ’Z, 20/

u,(/u ' Qu/u,b H45/08

Notary Public
My commission expires: U (o

2208 Plainfield Pike, Johnston, Rl 02919 tel (401)-943-7100 - fax (401) 647-5041



tate of Rhode Island and Providence Plantations - Public Browse and Search Page 1 of 2

State of Rhode Island and Providence Plantations
Office of the Secretary of State

Division Of Business Services
148 W. River Street
Providence RI 02904-2615
(401) 222-3040

(2]
J.R. Vinagro Corporation Summary Screen Help with this form

Request a Certificate

The exact name of the Domestic Profit Corporation: L.R. Vinagro Corporation

The name was changed from: PATRIOT HAULING CO., INC. on 2/18/2009
The name was changed from: PATRIOT WASTE DISPOSAL CO., INC. on 2/18/1998

The fictitious name of Green Solutions was filed on 1/28/2013 12:21:00 PM

The fictitious name of Patriot Hauling Co., Inc. was filed on 2/18/2009 9:09:00 AM

The fictitious name of LIBERTY DEMOLITION & RECYCLING was filed on 12/28/2007
11:00:00 AM

Entity Type: Domestic Profit Corporation

Identification Number: 000099168

Date of Incorporation in Rhode Island: 02/13/1998

The location of its principal office:
No. and Street: 116 SHUN PIKE

City or Town: JOHNSTON State: RI Zip: 02919 Country: USA

The mailing address or specified office:
No. and Street:

City or Town: State: Zip: Country:

Agent Resigned: N Address Maintained: Y
Name and address of the Registered Agent:

No. and Street: 130 TOWER HILL ROAD

City or Town: NORTH KINGSTOWN State: RI Zip: 02852-

Name: FRED J. VOLPE, ESO.

The officers and all of the directors of the corporation:

Individual Name Address
First, Middle, Last, Suffix Address, City or Town, State, Zip Code, Couniry

‘ T Tide

‘_ ~ PRESIDENT

hito:/fuce.state.ri.us/CorpSearch/CorpSearchSummary.asp?ReadFromDB=True&Update All... 2/7/2014




State of Rhode Island and Providence Plantations - Public Browse and Search Page 2 of 2

787 SNAKE HILL ROAD
GLOCESTER, RI1 02814- USA

The total number of shares and par value, if any, of each class of stock which the business entity is
authorized to issue:

e g =n

Class of Stock Series | Par Value Per Share Issued

of Stock and

Qutstanding

Total Authorized Shares Num of

Num of Shares Shares

CNP $0.0000 1,000.00 100.00
Purpose
DISPOSAL OF CONSTRUCTION AND RELATED MATERIALS AND PROCESSING

TITLE: 7-1.1-51

Select a type of filing from below to view this business entity filings:

ALL FILINGS
Annual Report N
Annual Repori - Amended

W

Annual Report - Reinstatement

Articles of Amendment
Click Here to access 2006 and 2007 annual reports filed and imaged prior to July 25, 2007. Identification

Number is Required

View Filings 4” New Search J

© 2007 - 2014 State of Rhode Island and Providence Plantations
All Rights Reserved Help
9ReadFromDB=True&UpdateAll... 2/7/2014

b /uce.siate. rius/CorpSearch/CorpSearchS



February 7, 2014

RI Department of Administration
Division of Purchases

One Capitol Hill, 2™ Floor
Providence, Rl 02908-5855

Re: RFP 7548399 — Demolition, Asbestos and Abatement of Existing Structures at Bldgs. 79
(Service Bldg.) and 80 (Kitchen, Dining Hall) — Pastore Center

To Whom It May Concern:

In order to better differentiate itself and avoid confusion with myriad other companies, including other
hauling companies that include "Patriot" in their names, Patriot Hauling Co., Inc. has formally changed
its name and is doing business as J.R. Vinagro Corporation. Please note that nothing material has
changed. The officers, bonding capacity, insurance, personnel, etc., all remain the same. Only the name
has been changed. Please feel free to contact me with any questions or concerns you may have
regarding this matter.

Sincerely,
J.R. VINAGRO CORPORATION

Wsvn. Cacaa e,

Donna Caisse, Esq.
In-House Counsel

Cc: File

2208 Plainfield Pike, Johnston, RI 02919 tel (401)-943-7100 - fax (401) 647-5041



NON- COLLUSION STATEMENT

The undersigned certifies under penalties of perjury that this bid is in all respects bona fide, fair and
made without collusion or fraud with any other person. As used in this paragraph the word “person
shall mean any natural person, joint venture, parinership, corporation or other business or legal entity.

~p A s T
-t
Signature /

Joseph R, Ohagvo P < dont
Printed‘Name & Title (

SR Uinaavo Cavoovation
Company L

2]l 7/aoid
Date /

2208 Plainfield Pike, Johnston, Rl 02919 tel (401)-943-7100 - fax (401) 647-5041



Init.

AIA Document A310™ - 2010

Bid Bond

CONTRACTOR:
Name, legal status and address)

SURETY:
(Name, legal status and principal
place of business)

This document has important legal
consequences. Consultation with
an attorney is encouraged with

J.R. VINAGRO CORPORATION
2208 Plainfield Pike
Johnston, RI 02919

respect to its completion or
modification.

WESTCHESTER FIRE INSURANCE
COMPANY

436 Walnut Street

Philadelphia, PA 19106

Any singular reference to

party shall be considered plural
where applicable.

OWNER:
(Name, legal status and address)

STATE OF RHODE ISLAND
DEPARTMENT OF
ADMINISTRATION

ONE CAPITAL HILL
Providence, Rl 02908

BOND AMOUNT: FIVE PERCENT OF ATTACHED BID (5%)

BOND NUMBER: JRVINAGROZ272

PROJECT: DEMOLITION, ASBESTOS & ABATEMENT OF EXISTING STRUCTURES AT BLDGS 79(SERVICE BLDG) &
80(KITCHEN, DINING HALL) - PASTORE CENTER, SOLICITATION NO. 7548399

(Name, location or address, and Project number, if any)

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Confractor
and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided
herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid
documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (I) enters
into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in
the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the
Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the
prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount
specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the
work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety
hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept
the bid, Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the
time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for
an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be
deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any
provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions
conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is
that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 3rd day of February , 2014,

Y i
Nanou M T

( Witﬂfress)

L. Clarmou

- JLR. VINAGRO CORPORATION
‘1 ™ (Principal) (Seal)
} -

(Title) .~ Siyseph
WESTCHESTER FI.
)

(Surety}
F= ‘,5}{:-; 2ttt 7. ’; A B
(Title)Nancy Ca&tonguay, A'ETD(RNEV-IM—FACT

(Witness)

(Seal)

=fL-=«"-, =l

AIA Document A310 ™ - 2010, Copyright © 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document
is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of if, may
result in severe civil and eriminal penalties, and will be prosecuied to the maximum extent possible under the law. Purchasers are permitled to reproduce ten (10)
copies of this document when completed. To report copyright violations of AIA Coniract Documents. e-mail The American Institute of Architects' legal counsel,
copyright@aia.org. 061110

Contractor, Surety, Owner or other



Power of
Attorney

Ch.u i, | m PresMeul nm] the Vié i i 7 - ) sint iy nH‘ i uny person the atorney-i
lo execute; for and on Tichalf of e Company, und “ompany or othenvise, such Writle i besphml'n.d in sucl
peor class of Writle 1l 13 or by specification of ene or more paril o m 2

Each ol \lm Chnlnnnn the President and Vice i : 1 liereby ithorized, for and on behall of the Company, 1o delegate in wriling nny nlhcr officer of Ilm Cnﬁ%pun) lhe .z:ulhi;;-l'l\' fo:
execule, for and on bch'dl'ol'lhe Cumpnny, under the Cﬁmpnny s sea] or othery ise. such Written Cunmulmnnls of the Compuny ns are specified in such writien delegation, which speclﬁu\hun may be by’
by specification of one o icular. Written C s,

Does hereby nmmnﬂe cons! and appoint Heldj Rudzan Joli y
h‘:mdmdually sl"there be more than one named, its frue and lawiul athrney—m Facl, to
ces, contracts and other w.

COMMONWEALTH OF PENNSYLVAN'IA
COUNTY OF PHILADELPHIA

RI FEBRUARY,'
. dn of .

Super Safety® ANTI-FRAUD PROTECTION

~THIS POWER OF {\T'J‘OT‘\]‘-IEY MAY NOT BE USED TO EXECUTE ANY BOND WITH AN INCEPTION DATE AFTER May, 17, 2015.

SCURITY FEATURES THAT WILL PROTECT ACGAINST ( OUNTERF | AT



RIDepartment of Laborand Training
Workforce Regulationand Safety Division

Professional Regulation - Prevailing Wage

General Contractor Apprenticeship Certification Form
This form MUST be completed and submitted at the time of bidding and is available on the Depariment of

Labor and Training's Website at www.dlt.vi,gov, under Workforce Regulation and Safety, Prevailing Wage,
Publications and Forms.

Bid/RFP Number: 7548399

Bid/REFP Title: Demolition, Asbestos and Abatement of Existing Structures at Bldgs. 79 (Service Bldg.) and

80 (Kitchen Dining Hall) Pastore Center.

RIVIP Vendor ID#:; 67718

Vendor Name: J.R. Vinagro Corporation

Address: 2208 Plainfield Pike, Johnston, RI 02919

Telephomne: 401-943-7100

Fax: 401-647-5041

E-Mail: karenh@jrvinagrocorp.com

Contact Persom and Title: Lisa Leonard, Payroll Coordinator

J.R. Vinagro Corporation

2208 Plainfield Pike

Johnston, RI 02913 (Company Name & Address) (hereafter
"bidder") hereby certifies that bidder meets the general contractor apprenticeship requirements of R. |. Gen. Laws § 37- 13-
3.1 because bidder meets one of the following qualifications (check):

A. _ Bidder sponsors a current and duly approved Rhode Island Department of Labor and Training
Apprenticeship Program and currently employs at least one apprentice per trade/occupation, who will obtain "on
the job training” experience in the apprentice's trade by performing on the contract (attach apprenticeship
program standards and apprenticeship agreement);

B. Bidder sponsors a current and duly registered Rhode Island Department of Labor and Training reciprocal
apprenticeship program pursvant to R. |, Gen. Laws § 28-45-16 and currently employs at least one apprentice per
tradefoccupation, who will obtain "on the job training" experience in the apprentice's trade by performing work
on the coniract (attach apprenticeship program standards, apprenticeship agreement and Rhode Island
Department of Labor and Training Reciprocal Apprenticeship Program Approval);

2013-14 Revised 9/12/2013




X Bidder has entered into a current collective bargainiug agreement with a duly approved Rhode Tsland
Department of Labor and Training Apprenticeship Program sponsor and, pursuant to the terms of the collective
bargaining agreement, will employ at least one apprentice per trade/occupation, who will obtain "on the job
training" experience in the apprentice's trade by performing work on the contract (aitach relevant section of
collective bargaining agreement and signaiure page);

Bidder has entered into a curreni labor agresment with a duly approved Rhode Island Department of
Labor and Training Apprenticeship Program sponsor and, pursuant to the terms ofthe labor agreement, will
employ at least one apprentice per trade/occupation, who will obtain "on the job training" experience in the
apprentice's trade by performing work on ihe contract (aitach relevant section of labor agreement and signature

page);
Bidder will not perform work on the awarded contract except through subcontractors (non petformance);
Bidder has received approval from the Rhode Island Department of Labor and Training that it satisfies the

general contractor requirements of R, . Gen. Laws §37-13-3.1 for purposes of a particular bid (attach Rhode
Island Department of Labor and Training correspondence).

Joseph R. Vinagro, President February 7, 2014

2013-14

Printed Name and Title of Authorized Representative Date

e S [y S
Signature of Authorized Representative

Revised 9712/2013




MEMORANDUM OF AGREEMENT
BY AND BETWEEN
J.R, VINAGRO MANUFACTURING & PROCESSING CO., INC,
AND

THE RHODE ISLAND LABORERS’ DISTRICT COUNCIL
ON BEHALF OF ITS LOCAL UNIONS 15,271 AND 673

(COLECTIVELY THE “UNION")

] A2l
EFFECTIVE DATE MARCH _, 2011

This Memorandum of Agreement (“Agreement’) as entered into this ___day of March,
2011, between J,R, Vinagro Manufacturing & Processing Co,, Inc, (“J.R, Vinagro”) and the
Rhode Island Laborers’ District Council on behalf of its Local Unions 15, 271 and 673
(collectively the *“Union™),

WHEREAS, J.R, Vinagro and the Union recognize the importance of harmonic working
relations between the parties; and -

WHEREAS, J.R, Vinagro recognizes that the Union seeks to assist in the creation of fair
working conditions, wages and benefits for its members along with a fair and equitable
mechanism for adjusting and settling disputes and grievance; and

WHEREAS, the Union has commiited to continue to organize non-union construction
managers and contractors throughout the State of Rhode Island.

It is agreed and resolved:

L. That J.R., Vinagro and the Union by signing this Memorandum of Agreement agree to
abide by and be bound to the ferms and conditions of the attached Building and Site and
Heavy, Highway and Tunnel Collective Bargaining Agreements entered into by the
Union with contractor and construction associations throughout the territorial jurisdiction
listed in the agreement for Rhode Island specifically the:

a Rhode Island Statewide Building and Site Construction Agreement between
Rhode Island Chapter Associated General Contractors of America, Tnc, Labor
Relations Division and the Rhode Island Laborers’ District Council of the
Laborers® International Union of North America AFL-CIO acting on behalf of
Local Union 15, Westerly, Rhode Island; Local Union 271, Providence, Rhode
Island and Local Union 673, Newport, Rhode Island; and



b. Construction Indusiries of Rhode Island and the Rhode Islaﬁd Laborers’ Distriet
Council of the Laborers’ International Union of North America AFL-CIO acting
on behalf of Construction and General Laborers® Local 271, Providence, Rhode
Island,

By signing this Memorandum of Agreement, J.R, Vinagro attests that it has read and is
familiar with the attached collective bargaining agreements, that it agrees to be bound by
all the terms and conditions contained therein, and further that it has all necessary
corporate authority to be bound hereto.

It is expressly understood that this Agreement applies to J.R. Vinagro Manufacturing &
Processing Co,, Inc, and J.R, Vinagro Manufacturing & Processing Co., Inc. only and
does not apply to any affiliate or related non-construction company of the J.R. Vinagro
organization and/or family. '

J.R. Vinagro agrees that there will be no lockouts for any reason during the term of this
Memorandum of Agreement and the Union agrees that there will be no strikes, slow
downs, sit downs or any other refusal to work during the term of this Memorandum,
except for the failure of the Employer to pay the wages and fringes provided in the
Agreement in Sections 1(a) and (b).,

It is understood that J.R, Vinagro and the Union have made this Agreement in the interest
of both parties and that the Union will use its best efforts to promote J.R. Vinagro over
any company that is non-signatory to the Laborers’ Agreement in Rhode Island,

Upon execution of this Memorandum of Agreement, J.R. Vinagro will be oriented with
the Rhode Island Laborers’ Building Unified Trust Fund,

In the event of any conflict between this Memorandum of Agreement and the aforesaid
Collective Bargaining Agreements referenced in Sections 1(a) or (b) above, this
Memorandum of Agreement shall govern,

J.R. VINAGRO MANUFACTURING & RHODE ISLAND LABORERS® DISTRICT
PROCESSING CO,, INC, COUNCIL

By:

L
IAY - By: //%%W/ e e

Joseph R, Vifhagro, President “Michael F, Sabitoni, Business Manager
P g

Address:

Tel: 401-943-7100
Fax: 401-946-7666

563901 _1

o



herein, for the purpose of the remedy the Union may pursue, is covered in Article XX
herein.
The New England Laborers’ Training Trust Fund shall meet the requirements of

all Federal and State Laws regarding the same, including the Internal Revenue Service.

ARTICLE XVI A
RHODE ISLAND LABORERS’ APPRENTICESHIP PROGRAM

Section 1. New applicants for membership who cannot provide reasonable
proof of 4,000 or more hours of employment as a Construction Craft Laborer (or,
alternatively, cannot demonstrate equivalent skills through a confractor or through an
examination administered by the Joint Apprenticeship and Training Committee (JATC)
shall, whenever possible, enter the Apprenticeship program. Any person entering but
failing to maintain and complete his or her Apprenticeship shall not be employed by the
Employer as a Journey Worker under this Agreement. The failure of any Apprentice to
maintain his or her Apprenticeship status shall obligate the Employer to discharge such
person upon notice from the Union.

Section 2. The Apprenticeship and Training Standards approved by the U.S.
Department of Labor, Bureau of Apprenticeship and Training and the Rhode Island State

Apprenticeship Council are hereby incorporated by reference as a part of this Agreement.

Section 3. The Apprentice wage rates:
Hours of Credit Wage Rate
0-999 60% of Journey Worker
1,000 — 1,999 70% of Journey Worker
2,000 — 2,999 80% of Journey Worker
3,000 - 3,999 90% of Tourney Worker
over — 4,000 Journey Worker

Section 4. The Employer may pay a higher rate at its option. The Employer
agrees to notify the JATC if this option is exercised.

Section 5. The Employer shall pay an Apprentice the full fringe benefit package

35




as described in thig confract,
Section 6. The Employer shall participate in the Apprenticeship Program by

accepting épprentices for employment upon referral by the Union, Tt is the intent of

for every additional five (5) Journey Workers.

Section 8. An Apprentice should, whenever possible, be rotated by the
Employer through different types of work so as to become trained jn a variety of
operations and work skills.

Section 9. An Apprentice shall not work on the jobsite unless supervised by a
Journey Worker, unless the Employer deems it unfeasible,

Section 10. An Apprentice shall not be penalized for taking off from work to

attend offsite training (though time off for training is unpaid),

. ARTICLE XVIB
NEW ENGLAND LABORERS’ LABOR-MANAGEME NT
COOPERATION TRUST FUND

Section 1. Each employer agrees to pay Fifteen (15 ¢) Cents per hour worked

by each employee covered by the terms of this Agreement to a fund known as the “New

England Laborers’ Labor-Management Cooperation/Trust Fund.
Any future increase of contributions to the New England Laborers’ Labor-
Management Cooperation Trust Fund shall be made in accordance with Article X of this

Agreement,

day of each and every month for hours worked by said employee up to the end of the Tast

complete payrol] period of the preceding calendar month. The Fund wil] be administered

36



IN WITNESS WHEREOF, the parties hereto have caused these
presents to be signed by their authorized representatives and have
affixed hereto the seals of their respective organization the day and
year first written above.

FOR THE COMPANY:

Construction Industries of Rhode Island

/e /’ja /3

L 4 e R S
Signature of @fficer Date
e Vel v A8
\]?if P K. A E?
Print Name
%_})EPENDENT CONTRACTORS: .
rj{L" e fu%ﬁ/fj
Signature.of Officer Date
7;{?5 ELH /"{j. iff;fn#’fﬁi Lp e
Print Name
-
\//-r /€7 . P/:ﬁ’tf Ay o //g&:‘,ﬂJf Eniy ‘;T/f g’{'??iiﬁfi:?’?
Company Name
2208 PLATVFEL D PEKE
Street
TOS TV AL I26/F
City State Zip
440 743 7/00
Area Code Phone Number
FOR THE UNION:

International Unjon of Operating Engineers, Local 57

By: James J. White
Business Manager & President

MEMORANDUM OF AGREEMENT

The parties recognize the threat of unfair competition in
certain areas and types of work, from contractors who do not con-
form to the standards provided in the collective bargaining agree-
ment. Therefore, the Employer may request a pre-bid conference
for the purpose of analyzing any difficulties, including wages,
which he may have in bidding said job. It is expressly understood
that no modification or deviation may be made from the existing
collective bargaining agreement except by mutual agreement of the
parties. It is further understood that no matter arising hereunder
shall be subject to arbitration. It is the intent of the parties that this
procedure will be utilized in unusual circumstances and that the
Employer will not invoke this procedure except in such circum-
stances. This agreement can be terminated at any time by either
party. Modifications can be made to this agreement with the con-
sent of both parties.

23




SECTION 4. Apprenticeship and Training Fund

It is hereby agreed that the Employer shall pay to the
Trustees of the Local 57 Apprenticeship and Skill Improvement
Fund Sixty Five Cents ($.65) per hour for the total gross hourly
wages paid to each employee weekly by said Employer. Such mon-
ies shall be paid to the Trustees no later than the twentieth 20" of
the month following the month for which the contribution is being
made; however, in the case of operations of less than a month’s
duration, payments shall be due weekly.

SECTION 5. Legal Services Fund

(a) The parties to this Agreement agree to form a jointly trusted
fund entitled Operation Engineers Local 57 Legal Services
Fund pursuant to Section 302 of the National Labor Relations
Act, as amended, to provide employees and their dependents
with assistance in defraying the cost of legal counsel. Such
Fund shall be established to collect and disburse monies for
payment of benefits to the employees covered by this Agree-
ment. Such payments are to be made in accordance with the
terms of the Trust Agreement hereinafter established.

(b) It is hereby agreed that the Employer shall pay to the Trustees
of the Local 57 Legal Service Fund for the benefit of the
members of said Fund, Twenty Cents ($.20) per hour for the
total gross hourly wages paid to each employee weekly by
said Employer. Such monies shall be paid to the Trustees no
later than the twentieth (20™) of the month following the
month for which the contribution is being made; however, in
the case of operations of less than a month’s duration, pay-
ments shall be due weekly.

(¢) It is understood by the parties to this Agreement that the Le-
gal Services Trust and Plan to be established shall conform to

the requirements of Section 302 (¢) of the Labor Management

Relations Act, as amended and shall not be effective until the
Tnternal Revenue Service gives a ruling in writing that the
employers will be able to deduct said contributions as an ordi-
nary and necessary business expense.

10




STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS

Department of Labor and Training

Center General Complex

Cranston, RI 02920-4407

Lincoln D, Chafee
Governor

Charles J. Fogarty

Director

STATE CONTRACT ADDENDUM
RHODE ISLAND DEPARTMENT OF LABOR AND TRAINING

PREVAILING WAGE REQUIREMENT'S
(37-13-1 ET SEQ.)

The prevailing wage requirements are generally set forth in RIGL 37-13-1 et seq. These
requirements refer to the prevailing rate of pay for regular, holiday, and overtime wages
to be paid to each craftsmen, mechanic, teamster, laborer, or other type of worker
performing work on public works projects when state or municipal funds exceed one
thousand dollars ($1,000).

All Prevailing Wage Contractors and Subcontractors are reguired to;

I. Submit to the Awarding Authority a list of the contractor's subcontractors for any
part or all of the prevailing wage work in accordance with RIGL § 37-13-4;

2. Pay all prevailing wage employees at least once per week and in accordance with
RIGL §37-13-7 (see Appendix B attached);

3. Post the prevailing wage rate scale and the Department of Labor and Training's
prevailing wage poster in a prominent and easily accessible place on the work site
in accordance with RIGL §37-13-11; posters may be downloaded at
www.dlt.ri.gov/pw/Posters.htm .poster/htm or obtained from the Department of Labor
and Training, Center General Complex, 1511 Pontiac Avenue, Cranston, Rhode
Island;

4, Access the Department of Labor and Training website, at www.dlt.ri.gov _on or
before July 1stof each year, until such time as the contract is completed, to
ascertain the current prevailing wage rates and the amount of payment or
contributions for each covered prevailing wage employee and make any necessary
adjusiments to the covered employee's prevailing wage rates effective July Tst of
each year in compliance with RIGL §37-13-8;

5. Atiach a copy of this CONTRACT ADDENDUM and iis attachments as a
binding obligation to any and all contracts between the contractor and any

1511 Pontiac Avenue TTY: Via RI Relay 711

An Bgual Opporiunity Employer/Program./Auxifiary aids and services are available vpon request to individuals with disabilities,
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STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS

Department of Labor and Training

Cranston, RI 02920-4407

subcontractors and their assignees for prevailing wage work performed pursuant
to this contract;

6. Provide for the payment of overtime for prevailing wage employees who work in
excess of eight (8) hours in any one day or forty (40) hours in any one week as
provided by RIGL §37-13-10;

7. Maintain accurate prevailing wage employee payroll records on a Rhode Island
Certified Weekly Payroll form available for download at
www.dlt.ri.gov/pw.forms/htm, as required by RIGL §37-13-13, and make those
records available to the Department of Labor and Training upon request;

8. Furnish the fully executed RI Certified Weekly Payroll Form fo the awarding
authority on a monthly basis for all work completed in the preceding month.

9. For general or primary contracts one million dollars ($1,000,000) or more, shall
maintain on the work site a fully executed RI Certified Prevailing Wage Daily
Log listing the contractor's employees employed each day on the public works
site; the RI Certified Prevailing Wage Daily Log shall be available for inspection
on the public works site at all times; this rule shall not apply to road, highway, or
bridge public works projects. Where applicable, furnish both the Rhode Island
Certified Prevailing Wage Daily Log together with the Rhode Island Weekly
Certified Payroll to the awarding authority.

10. Assure that all covered prevailing wage employees on construction projects with a
total project cost of one hundred thousand dollars ($100,000) or more has a
OSHA ten (10) hour consfruction safety certification in compliance with RIGL §
37-23-1;

11. Employ apprentices for the performance of the awarded contract when the
contract is valued at one million dollars ($1,000,000) or more, and comply with
the apprentice to journeyperson ratio for each frade approved by the
apprenticeship council of the Department of Labor and Training in compliance
with RIGL §37-13-3.1;

12. Assure that all prevailing wage employees who perform work which requires a
Rhode Island trade license possess the appropriate Rhode Island trade license in
compliance with Rhode Island law; and

Center General Complex Telephone;  (401) 462-8000
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13. Comply with all applicable provisions of RIGL §37-13-1, et. seq;

Any questions or concerns regarding this CONTRACT ADDENDUM should be
addressed to the contractor or subconiractor's attorney. Additional Prevailing Wage
information may be obtained from the Department of Labor and Training at
www.dlt.ri.gov/pw.

CERTIFICATION

I hereby certify that I have reviewed this CONTRACT ADDENDUM and
~understand my obligations as stated above.

= L
By: Joseph R. Vinagro

Title: President

g A
Subscribed and sworn before me this / day of Ebﬂl/wa 207, Y

0 fd Do wgores

Notary Public L
My commission expires: HuY

An Equal Opportunity Employer/Program, /Auxiliary aids and serviees are availablz upon request to individuals with disabilitles.
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Form W-9 (Rev. 3/7/11) State of Rhode Island
PAYER'S REQUEST FOR TAXPAYER
IDENTIFICATION NUMBER AND CERTIFICATION

THE IR§ REQUIRES THAT YOU FURNISH YOUR TAXPAYER IDENTIFICATION NUMBER TO US. FAILURE TO PROVIDE THIS
INFORMATION CAN RESULT IN A $50 PENALTY BY THE IRS. IF YOU ARE AN INDIVIDUAL, PLEASE PROVIDE US WITH YOUR
SOCIAL SECURITY NUMBER (SSN) IN THE SPACE INDICATED BELOW. IF YOU ARE A COMPANY OR A CORPORATION,
PLEASE PROVIDE UUS WITH YOUR EMPLOYER IDENTIFICATION NUMBER (EIN) WHERE INDIGATED.

Taxpaver Identification Number (T.I.N.)

Enter your taxpayer identification numberin ~ Social Securlly No. (SSN) Employer ID No. (EIN)
the appropriate hox. For most individuals,
ihis is your social security number,

05 0496874

NAME J.R. Vinagro Corporation

ADDRESS 2208 Plainfield Pike

(REMITTANCE ADDRESS, IF DIFFERENT) _Same_as above.
CITY, STATE AND ZIP copE  _Johnston, RT 02919

CERTIFICATION: Under penalties of perjury, | certify that:

(1) The number shown on this form is my correct Taxpayer Identification Number (or | am waiting for a number to be issued to me), and

(2) 1am not subject to backup withholding because either: (A) | have not been notified by the Internal Revenue Service (IRS) that | am
subject fo backup withholding as a result of a failure to report all interest or dividends, or (B) the IRS has notified me that | am no
longer subject to backup withholding.

Certification Instructions -- You must cross out item (2) above if you have been notified by the IRS that you are subject to backup
withholding because of under-reporting interest or dividends on your tax return. However, if after being notified by IRS that you were
subject to backup withholding you received another notification from IRS that you are no longer subject to backup withholding,
do not cross out item (2).

PLEASE SIGN HERE
SIGNATURE e e TiTLe President  parp 2/7/2014 Lp) \4401-943-7100
-~
BUSINESS DESIGNATION:
Please Check One: Individual [] Medical Services Corporation  [] Government/Nonprofit Corporation ]
Partnership [_] Corporation Trust/Estate [] Legal Services Corporation O

NAME: Be sure to enter your full and correct name as listed in the IRS file for you or your husiness.

ADDRESS, CITY, STATE AND ZIP CODE: Enter your primary business address and remittance address if different from your primary

address). If you operate a business at more than one location, adhere to the following:

1) Same T.I.N. with more than one location - attach a list of location addresses with remitiance address for each location and indicate
to which location the year-end tax information return should be mailed.

2) Different T.L.N. for each different location -- submit a completed W-9 form for each T.I.N. and location. (One year-end tax information
return will be reported for each T.|.N. and remittance address.)

CERTIFICATION -- Sign the certification, enter your fitle, date, and your telephone number (including area code and extension).

BUSINESS TYPE GHECK-OFF -- Check the appropriate box for the type of business ownership.

Mail to: Supplier Coordinator, One Capitol Hill, Providence, Rl 02908
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